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QUOTATION NOTICE

PAC Rs. 1,77,966/- (excluding GST)

Sub: - Regularisation of additional connected load and related works at KTDC Grand
Chaithram, Trivandrum — Quotation Notice —reg.

Competitive offers are invited from electrical contractors having valid contract &
supervisory license and eligible for the Regularization of additional connected load and
related works at KTDC Grand Chaithram, Trivandrum as per the schedule attached and the
following terms and conditions.

Scope of work

KTDC- Corporate office is a HT installation with following details,

Transformer Capacity - 630 kVA

Maximum demand -525kVA

Sanctioned connected load -269.76 kW

Present connected load - 822.7552 kW (Approximately)

As per the record in KSEB, the sanctioned connected load is 269.76 kW. But present
connected load is assessed as 822.7552 kW (Approximately). Hence the additional
connected load and MV additions occurred needs to be regularized with KSEB and KSEI.

Terms & Conditions

1. The rate shall be inclusive of GST and all other incidental expenses required for the work.
(Statutory payment will be borne by KTDC)

2. The scheme drawings and relevant documents shall be submitted to Electrical inspectorate within
30 days from the date of receipt of the work order. Any defects noted by the electrical
inspectorate shall be corrected and re-submitted within 5 days from the date of intimation of
defects. Completion report shall be submitted within 5 days from the date of scheme approval.

3. The connected load details stated above is an approximate figure and the actual connected load
needs to assess by the bidder.

LAIJUM G
Signed by
Laiju M G
Date: 04-11-2025 10:39:13



The offer shall reach the office of the Chief Engineer, KTDC Ltd.,, Mascot Square,
Trivandrum — 695 033 on or before 07-11-2025, 2.30 PM.

If the last date mentioned falls as a holiday or Harthal, the very next working day will be treated
as the last date.

Chief Engineer
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SCHEDULE

REGULARISATION OF ADDITIONAL CONNECTED LOAD AND RELATED
WORKS AT KTDC GRAND CHAITHRAM, TRIVANDRUM

SL.No| Qty Particulars Unit Rate Amount

Preparation of scheme drawing,
getting  approval from  KSEI,
submitting completion certificate
and obtaining sanction for additional
connected load (Statutory payment]
will be borne by KTDC)

LS

Preparation of HT agreement
(Required sets) and approved
electrical schematic drawing,
Obtaining energisation sanction for
the enhanced load from KSEB,
Regularization of connected load
with KSEB etc. (Statutory payment
will be borne by KTDC)

LS

Total (Inclusive of GST)

LAIJUM G
CHIEF ENGINEER Signed by
Laiju M G
Date: 04-11-2025 10:39:41
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