Kerala Tourism Development Corporation Limited
(A Government of Kerala Undertaking)
P.B No.5424, Mascot Square, Vikas Bhavan P.O
Thiruvananthapuram –695 033, Kerala, India
Phone: ++91-471- 2721243/45/48, Fax: 2721249 Website: www.ktdc.com
GST IN 32AABCK0385J1ZP, CIN U63040KL1965SGC002120

AE(E1)/KTDC-TVM/TC-DG/3818/2026 02-11-2026

**SHORT QUOTATION NOTICE**

Sub: - Energization Sanction of new 125 kVA DG Set at KTDC Tea County, Munnar – Quotation Notice –reg.

Competitive offers are invited from eligible electrical contractors having valid contract & supervisory license for obtaining the Energization Sanction of the new 125 kVA DG Set (replacement of old 125kVA DG set) at KTDC Tea County, Munnar as per the schedule attached and the following terms and conditions.

**Scope of work**

Preparation and submission of latest scheme drawings before the Electrical Inspectorate, obtaining approval, arranging inspection and obtaining sanction orders for the newly installed 125 kVA DG set etc. complete including statutory expenses.

**Terms & Conditions**

1. The rate shall be inclusive of GST and all other incidental & statutory expenses required for the work.
2. The scheme drawings and relevant documents shall be submitted to Electrical inspectorate within 20 days from the date of receipt of the work order. Any defects noted by the electrical inspectorate shall be corrected and re-submitted within 10 days from the date of intimation of defects. Completion report shall be submitted within 10 days from the date of scheme approval.

The offer shall reach the office of the Chief Engineer, KTDC Ltd., Mascot Square, Trivandrum – 695 033 on or before 1**2-11-2026, 2:30 PM.**

**If the last date mentioned falls as a holiday or Hartal, the very next working day will be treated as the last date.**

**SHEEBA S KALLUVETTOM**
**PROJECT ENGINEER GR I CCE IC**

| ENERGIZATION SANCTION OF 125 kVA DG SET AT KTDC TEA COUNTY, MUNNAR | | | | | |
|---|---|---|---|---|---|
| **Sl. No.** | **Particulars** | **Qty** | **Unit** | **Rate** | **Amount** |
| 1 | Preparation and submission of latest scheme drawings and required doccuments before the Electrical Inspectorate, obtaining approval, arranging inspection and obtaining sanction orders for the newly installed 125 kVA DG set etc. complete **including all statutory expenses** | 1 | LS | | |
| | **Total Amount (inclusive of GST)** | | | | |

SHEEBA S KALLUVETTOM
PROJECT ENGINEER GR I CCE IC

Digitally signed by
Sheeba S Kalluvettom
Date: 03-11-2026
11:04:47